STATE OF CALI FORNI A

06/ 08/ 06
08- 0C0504
08-SBD-10-0.0/11.1

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 5 FUND TOTAL HVB

NUMBER OF BI DDERS 2 ENG NEERS EST

BI D SUMMARY

I N SAN BERNARDI NO COUNTY AT VARI QUS

LOCATI ONS

SEAL BRI DGE DECKS

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
06/ 12/ 06
CONTRACT CODE 'J '
16 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
0 TOTAL NUMBER OF WORKI NG DAYS 55
473,484.50 AMOUNT UNDER 130, 358. 00 PERCENT UNDER EST 27. 53

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 343, 126. 50 2 J MC LOUGHLI N ENG NEERI NG 909 944-1037 SB PREF CLAI MED
CO INC 00676575
10641 FULTON CT FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
2 398, 398. 00 1 TRUESDELL CORPORATI ON COF 602 437-1711 CC PREF CLAI MED

CALI FORNI A | NC
3529 E WOOD STREET
PHCENI X AZ 85040

00615058

FAX 602 437-1821

3. 0%



08- 000504
08- SBD- 10- 0 SUM
06/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

MARY OF REMAI NI NG BI DDERS PAGE 2
06/ 12/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 K R C SAFETY
VI SALI A CA

SUDHAKAR COMPANY | NTERNATI ONAL
RI ALTO CA

CONSTRUCTI ON AREA SI GNS

TRAFFI C STRI PI NG



08- 000504 Bl D245

08- SBD-10-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 08/ 06 06/ 12/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NELSON | NDUSTRI AL CLEAN BRI DGE DECK

OKLAHOVA CI TY OK
SM TH AND SONS TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



08- 000504 Bl D245

08- SBD- 10- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 08/ 06 06/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 250. 00 2, 250. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 6 300. 00 1, 800. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 900. 00 2, 900. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 1, 500. 00 6, 000. 00
7 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 840 1. 50 1, 260. 00
STRI PE
8 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,710 3. 00 5, 130. 00
9 150722 REMOVE PAVEMENT MARKER EA 370 2.00 740. 00
10 153235 CLEAN BRI DGE DECK M2 12,119 3.50 42, 416. 50
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 200. 00 2, 200. 00
12 (F) 540102 TREAT BRI DGE DECK MR 12,119 8. 00 96, 952. 00
13 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 5, 815 16. 00 93, 040. 00
( LOW ODOR)
14 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2, 540 2.20 5, 588. 00
( SPRAYABLE)
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 370 5. 00 1, 850. 00
16 999990 MOBI LI ZATI ON LS LUMP SUM 33, 000. 00 33, 000. 00

TOTAL 343, 126. 50



08- 000504 Bl D245
08- SBD-10-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 08/ 06 06/ 12/ 06
| TEM SECOND
Bl D AMOUNT
1 1, 500. 00 1500. 00
2 6, 500. 00 6500. 00
3 5, 000. 00 30000. 00
4 8, 500. 00 8500. 00
5 64, 000. 00 64000. 00
6 2,750. 00 11000. 00
7 10. 00 8400. 00
8 6. 25 10687. 50
9 5. 00 1850. 00
10 2.50 30297. 50
11 2,500. 00 2500. 00
12 4.00 48476. 00
13 20. 00 116300. 00
14 2.50 6350. 00
15 5. 00 1850. 00
16 50, 187. 00 50187. 00
TOT 398, 398. 00



